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(1) Jai Mata Di Road Construction Pvt. Ltd., Patna
(2) M/S Tirupati Balaji Earth Work Pvt. Ltd., Patna
(3) M/S Shiv Kishor Const. Pvt. Ltd., Darbhanga
(4) M/S Raj Construction, Katihar

(5) Nakshatra Infrastructures, Nagpur
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