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(1) M/s Sri Ram Enterprises, Bhagalpur

(2) M/s Shiv Kishore Construction PVt Ltd., Darbhan;,a
(3) Ujjain Engicon India Pvt. Ltd., Patna

(4) Brajendra Kumar Builders Pvt. Ltd., Patna

(5) Aditya Enterprises, Patna

(6) M/s Brijendra Kumar Singh, Kaimur

(7) Raj Kishore Singh, Araria

(8) Kailash Prasad Yadav Construction Pvt. Ltd., Supaul
(9) Braj Kishore Roy, Samastipur

(10)Hemant Kumar Singh, Buxar

(11)Mukesh & Anand Construction, Patna
(12)TCC-RLSEPL (JV), Darbhanga-Supaul
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(1) M/s Sri Ram Enterprises, Bhagalpur

(2)  MIs Shiv Kishore Construction PVt, Ltd., Darbhanga
(3)  Ujjain Engicon India Pvt. Ltd., Patna

(4)  Brajendra Kumar Builders Pvt. Ltd., Patna

(5) Aditya Enterprises, Patna

(6)  M/s Brijendra Kumar Singh, Kaimur

(7)  RajKishore Singh, Araria

(8)  Kailash Prasad Yadav Construction Pvt. Ltd., Supaul
(9)  Braj Kishore Roy, Samastipur

(10) Hemant Kumar Singh, Buxar

(11) TCC-RLSEPL (JV)
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