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(1) Realty Advance Structure Enterprises Pvt. Ltd., Patna
(2) Adyaraj Developers Private Limited, Patna
(3) Naraindas Construction Pvt. Ltd., Madhyapradesh
(4) Rajbir Construction Pvt. Ltd., Ranchi, Jharkhand
(5) Balwant Construction Pvt. Ltd., Kaimur
(6) M/s Ganesh Ram Dokania, Banka
(7) Baba Hans Construction Pvt. Ltd., Patna
(8) Jai Mata Di Road Construction Pvt. Ltd., Patna
(9) M/s Rachana Constructior: Co, Bharuch, Gujarat
(10)M/s J.K.Engicon Private Limited, Chapra, Saran
(11)M/s Hari Construction and Associates Pvt. Ltd.,
Begusarai
. (12) Jyoti—Tribgni (JV), Purnea-Guwahati .
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