BIHAR RAJYA PUL NIRMAN NIGAM LIMITED HAK
(A Govt.of Bihar Undertaking) . “ |
OFFICE OF THE SENIOR PROJECT ENGINEER
WORKS DIVISION, ARA
Website-https:/brpnnlbihar.gov.in, Email-spe-ara@brpnn.co.in

_BRPNNL-WD-ARA2025/ %43 Dated-. 2.52674.: 15
INVITATION FOR BID ON EPC MODE

Letter No.

(Through e-procurement mode only on https://www.eproc2.bihar.gov.in )

q\'itatiO“ for Bids for: "Construction of connectivity road of Janeshwar Mishra Setu across River

1
Ganga from NH-84 at CH:91+810 (Buxar, Bihar) to NH-19 (Balia, U.P) on EPC Mode in District

Buxar, Bihar"

The Bihar Rajya Pul Nirman Nigam Limited (BRPNNL) is desirous for " Construction of
connectivity road of Janeshwar Mishra Setu across River Ganga from NH-84 at CH:91+810

(Buxar, Bihar) to NH-19 (Balia, U.P) on EPC Mode in District Buxar, Bihar "

1. BRPNNL intends to undertake a single stage two bid system open competitive bidding
process in order to shortlist and qualify successful bidder at the qualification stage, who shall
be eligible for evaluation of the price bid of the successful bidder in terms of the RFP, for

awards of the project.

2. The interested Contractors who have experience in the execution of similar works and
fulfilling technical and financial capabilities may obtain Request for Proposal document from
https://www.eproc2.bihar.gov.in only.

The details of the bidding process and summary of the scope of construction works for the
project are included in the RFP document.

[98)

4. Brief particulars of the project is as under :
Indicative Bid Cost of Processing Time of
Name of work Project cost* | Security Document Fee Completion
(Rs.inCr.) | (Rs.inCr) | (InRs) (In Rs.) P

Construction of connectivity
road of Janeshwar Mishra
Setu across River Ganga from 36
NH-84 at CH:91+810 (Buxar, 288.46 2.89 30,000/- 5900/- Months
Bihar) to NH-19 (Balia, U.P)
on EPC Mode in District
Buxar, Bihar

*Rates are inclusive of all duties and taxes including GST.
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Important Dates

1\?:)'. Event Description Date
1. [ Invitation of RFP (NIT) ~25.07.2025
2. | Period of Downloading and uploading Bid | From 12.08.2025 10:00 AM ST to 09.09.2025
Documents by bidder up to 3:00 PM IST through website-
https://www.€ yroc2.bihar.gov.in only
3. | Last date for receiving queries 19.08.2025 up to 3:00 PM IST
4. | Pre-BID meeting at venue 2.11.4 (i) 19.08.2025 at 4:00 PM IST(Place:- Meeting Hall
] of BRPNNL, 7, Sadar Patel Marg, Patna-800015)
5. | Authority response to queries latest b | 25.08.2025
6. | Bid Due Date (Last date of final Submission of the 09.09.2025 Time-3.00 PM IST through through
Bid) wcbsite-https://www.choc2.bihar.gov.in only
7. | Physical Submission of Bid Security/POA/JV 10.09.2025 up to Time 3:00 PM IST
agreement (if any) etc.
8. | Opening of Technical BIDs at venue 2.11.4 (i) 10.09.2025 Time-3.30 PM IST through through
website-https://www.eprocz.bihar.gov.in only
9| Declaration of eligible / qualified Bidders Will be declared later
10. | Standstill Period for receiving clarification on Will be declared later.
evaluated technical bids.
11. | Opening of Financial BID Will be declared later
12. | Letter of Acceptance (LOA) Will be declared later
13. | Validity of BID 120 Days from Bid due date
14. | Submission of Performance Security (PS) and Will be declared later
Additional Performance Security (APS), if any
15. | Signing of Agreement Will be declared latgg /] . L
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